

Huerfano County

RFP #: 17-002 “ Cuchara Area Wildfire Mitigation Project”

Addendum #: 17-002-01

Date: 4/4/17

Revised ESTIMATED TIMELINE

Due to recent extreme winter weather and resulting site conditions, the timeline for this solicitation has been changed in order to better accommodate interested vendors. The revised timeline is as follows:

ESTIMATED TIMELINE (*Dates are approximate, not binding, & subject to change)

March 23 & 30, 2017	Request for Proposals Announced
April 21, 2017	Mandatory “Show Me” Tour
April 24, 2017	Deadline for Contractor Questions
April 28, 2017	Response to Questions Deadline
May 5, 2017	Deadline for Request for Proposals
May 16, 2017	Awarded Proposals Announced
May 19, 2017	Mandatory Contractor Training Day
May 22, 2017	Commence Ground Operations
December 31, 2017	Total Project Completion Date